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SCHEDULE OF EVENTS 
 
 
 

INGLEWOOD UNIFIED SCHOOL DISTRICT 
(SELECTION OF CONSTRUCTION MANAGER) 

 
 
 
 

EVENT DATE 

Release of Request for Qualifications Documents November 20, 2015 

Receive and Evaluate Statement of Qualifications  December 18, 2015 

Interviews with Construction Manager Applicants January 13-14, 2016 

Board Approval of Construction Manager & Execute 
Agreement 

February 10, 2016 

Completion of Projects 2019 

Note: All dates are preliminary and subject to revision through input from Construction 
Manager 
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REQUEST FOR QUALIFICATIONS (RFQ) 

FOR CONSTRUCTION MANAGEMENT SERVICES 

 

INTRODUCTION 

 

The Inglewood Unified School District (“District”), located in Inglewood, California (the 

“District”) is requesting Statements of Qualifications (SOQ) from construction management 

consultants who are experienced in the construction of K-12 public school facilities in California, 

and are experienced in working with architects, inspectors, contractors and other facility related 

consultants as the representative of the District in establishing project scope, project budgets, 

bidding procedures under both the Public Contact Code and alternative construction delivery 

methods and in representing the District throughout the construction of various modernization and 

new construction projects that will be funded by the District’s Measure GG Bond that was 

approved by the voters.   

The District is also requesting Statements of Qualifications from construction management 

consultants for the construction of various sound mitigation projects within the District that will 

be funded in whole, or in part, by Los Angeles World Airports (“LAWA”) and/or the Federal 

Aviation Administration (“FAA”).  Construction management consultants who have experience in 

completing sound mitigation projects for California K-12 school districts, and have experience in 

working with architects, inspectors, contractors and other facility related consultants as the 

representative of the District in establishing project scope and project budgets for school districts 

on sound mitigation projects will be preferred by the District for the sound mitigation projects but 

such experience is not required for an award of a construction management services agreement to 

complete such projects. 

 

BACKGROUND 

 

Each Statement of Qualifications (SOQ) shall be presented in a bound 8-1/2 inch by 11-inch 

(vertical) format.  All SOQs shall be limited to 30 pages in length. Each responding firm shall 

submit one (1) original SOQ with wet signatures and five (5) copies of each SOQ along with a 

copy in electronic format.  All SOQs shall be submitted to the District no later than 3:00 p.m. on 

December 18, 2015 at the following address: 

 

ATTN: Dr. Antonio Raymo, Chief Business Official 

Inglewood Unified School District 

401 S. Inglewood Avenue, 2nd Floor 

Inglewood, CA 90301 

 

The District reserves the right to accept all or part of any statement or to cancel in part or in its 

entirety this Request for Qualifications.  The District further reserves the right to negotiate changes 

in and to accept the statement(s) that it considers to be in the best interest of the District.  
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This Request for Qualifications does not commit the District to award a contract or pay any costs 

incurred in the preparation of a statement responsive to this request. 

 

Thank you for your interest in working with the Inglewood Unified School District.  

 

Dr. Antonio Raymo, Chief Business Official 

 

 

 

 

Inglewood Unified School District 
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GENERAL INSTRUCTIONS 

 

SUBMITTAL REQUIREMENTS 

The District desires the successful candidate to provide professional and comprehensive 

Construction Management services in cooperation with the District and Architect.  The intent of 

the District is to award a contract or contracts for construction management services for the 

completion of the District’s various modernization and new construction Projects that will be 

funded by the District’s Measure GG bond.  The District also intends to award a contract or 

contracts for construction management services for the completion of the District’s sound 

mitigation projects that will be funded in whole, or in part, by the Los Angeles World Airports 

(“LAWA”) and/or the Federal Aviation Administration (“FAA”). 

 

Each firm’s Statement of Qualification (“SOQ”) should respond according to the attached 

guidelines.  All SOQs shall be limited to 30 pages in length. Additionally, each firm should be 

prepared to address the level of service and the management techniques and approach for executing 

the Proposed Services outlined in Section III.  The District will evaluate each SOQ based on the 

information provided in response to Section II and Section III of the Guidelines.   

 

Submittal of SOQ’s should be reviewed for accuracy before submission to the District since SOQ’s 

may not be adjusted after submission to the District. The District will not be responsible for errors 

or omissions in any SOQ’s.  Failure to include all specified sections in the response to this RFQ 

may result in the disqualification of the respondent. The SOQ should address the following items 

succinctly and specifically within the appropriate sections as noted below. The District reserves 

the right to reject any and all SOQ’s, or to waive any irregularities, or informalities in the SOQ’s. 

 

Submittals should address the following: 

 

I. COVER LETTER/LETTER OF INTEREST 

Provide a cover letter/letter of interest of not more than one page that includes the name, title, 
address, email address, phone and facsimile numbers for the contact individual. The Cover Letter 
should also provide a general understanding of the needs of the District and how the firm intends 
to fulfill them.  Describe the general structure of the proposed team, the names of the team 
members and the roles they will fulfill.  Each firm should also describe the method by which the 
firm intends to accommodate the District’s projects with full time coverage on-site or from remote 
sites.   

 

II. QUALIFICATION GUIDELINES 

SOQs from each responding firm must address all the elements in the following sections: 

1) Legal Entity:  Describe the legal entity under which your organization operates:  

a) Corporation; provide the date of incorporation, state(s) of incorporation filed, President’s 

name, Vice President’s name(s), Secretary’s name, and Treasurer’s name. 
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b) Partnership or Joint Venture; provide the date of organization, type of partnership or 

venture, names of General Partners and Limited Partners.  Joint Ventures are to provide an 

explanation why they are associating.  

c) Sole Proprietor; provide the date of organization and the name of the owner. 

2) Business Experience and Licensing: Describe the business experience of your organization 

and address the following: 

a) Indicate the year your organization was founded under the present name. 

b) List any other or former names under which the organization has operated. 

c) Indicate the number of years your organization has practiced Construction Management.  

d) Describe your organization’s annual revenues over the last five (5) years. 

e) Describe your organization’s current work backlog, broken down by “Multiple-prime”, 

CM “At risk”, “Hard Bid” work, negotiated work, etc. 

f) Provide a line item list of prior educational K-12 projects of similar scope and client type 

that have been completed by your firm within the last seven (7) years. 

g) Discuss the organization’s knowledge of and experience with sound mitigation projects 

particularly projects that are being funded by the Los Angeles World Airports (“LAWA”) 

and/or the Federal Aviation Administration (“FAA”).   

h) Provide a line item list of prior sound mitigation projects that have been completed by your 

firm within the last seven (7) years particularly those funded in whole, or in part, by the 

LAWA and/or the FAA.   

i) Describe your methodology and procedures for providing construction management 

services during the design, bid and construction of sound mitigation projects that qualify 

for funding by LAWA and the FAA.   

3) Locations: If your organization operates from more than one location, indicate the office 

from which the proposed project will be served.  

4) License: Provide your firm’s qualifying state contractor’s license number and professional 

registration number with the DIR. 

5) Construction Experience and References:  Describe the construction experience of your 

organization: 

a) Provide a list of modernization and new school construction projects currently in progress 

or under contract and specify the delivery method. 

b) Provide a list of school projects completed in the last seven (7) years and specify the 

delivery method. 

c) Provide a list of sound mitigation projects currently in progress or under contract 

particularly those funded by the LAWA and/or the FAA and specify the delivery method.   

d) Provide a list of prior sound mitigation projects that have been completed by your firm 

within the last seven (7) years particularly those funded by the LAWA and/or the FAA and 

specify the delivery method.   
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Note: For each project, indicate the project name, description of facility, location, owner, owner 

contact name and phone, architect contact and phone, budgeted construction cost, actual 

construction cost, start date, completion date. 

6) Insurance Certificate:  Provide a copy of your current certificate of insurance listing all 

coverage 

7) Team Members:  Identify the construction management team members your firm intends on 

assigning to the District for its projects and describe each individual’s role.  In the event the 

District requires your firm to attend an interview in connection with this RFQ, all team 

members proposed in response to this Item No. 7 must attend the interview.  Failure to produce 

the proposed team members at the interview may subject your firm to disqualification.  

Notwithstanding the above, please also provide the following: 

a) Provide resumes of key proposed project personnel and their role on the project.  Indicate 

number of years employed by firm, and number of years employed in a similar role for 

projects of similar scope, size and client type. 

b) Key resumes should include:  Project Executive; Project Managers; Construction 

Managers; Project Superintendents; Assistant Project Managers; Project Engineers, 

Estimators, and Schedulers.   

c) Provide an organization chart identifying the manner in which the team will operate, what 

support is available to the team by the firm, and what role that support will provide.  Include 

a resume for each project team member outlining relevant specific qualifications and 

experience.  

8) Federal, State and Local Agencies:  Describe your organizations familiarity with the 

procedures and requirements of the following federal, state and local agencies and their 

approval, monitoring and closeout processes: 

a. Office of Public School Construction. 

b. Division of State Architect. 

c. Department of Toxic Substance Control. 

d. California Department of Education. 

e. State Allocation Board. 

f. Department of Industrial Relations. 

g. Los Angeles World Airports.   

h. Federal Aviation Administration.   

9) DVBE:  Describe your organizations experience and procedures for administering Disabled 

Veteran Business Enterprise requirements: 

10) Labor Compliance Program:  Describe you organization’s experience and procedures for 

ensuring compliance with federal and state public works labor laws, codes, regulations, as 

well as the state DIR registration requirements. 
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11) Claims/Litigation/Arbitration/Termination:  Provide a summary and history of any and all 

claims, suits, arbitration or other proceedings filed by your firm against a public school 

district/community college district or against your firm by a public school district/community 

college district related to the provision of construction management services in the last seven 

(7) years.  Proposer shall provide a description of each claim/suit/proceeding, the amount of 

damages at issue in the claim/suit/arbitration/proceeding, the public entity that was involved 

and how the claim/suit/arbitration/proceeding was resolved.  Proposer shall also identify any 

projects or programs in which the proposer was terminated from within the last seven (7) years, 

whether by cause or convenience, and the circumstances surrounding such terminations. 

12) Project Controls:  Demonstrate your Firm’s abilities in: (1) Estimating; (2) Cost Control and 

(3) Document Management/Control, quality control review. 

13) Financial Strength:  Indicate the dollar value of the three largest projects (within the past 

seven (7) years) that your firm has served in a Construction Management capacity, regardless 

of project type. 

14) Prequalification:  Describe the methods and controls your firm will use to prequalify 

contractors and subcontractors as required by the Public Contract Code. 

15) Fees:  Please provide a proposed fee schedule, general conditions costs and/or reimbursable 

expenses that your firm intends on proposing for the completion of the District’s projects. 
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 III. BASIC SERVICES 

Notwithstanding the foregoing, please describe your firm’s experience in performing the following 

services and detail the level of service and the management techniques, and your organization’s 

approach, for executing the services outlined below: 

1) Preconstruction Services:  Providing services that relate to the organization and design of the 

project prior to the start of construction.  

(a) Site Evaluation:  Consulting with District staff in relation to the site selected or to be 

selected.  Assist with DTSC and CDE site approval processes. 

(b) Plan Review/Value Engineering and Contractibility:  Providing design-assist, plan 

review, and constructability services with an emphasis on ensuring that the project can be 

completed within the established schedule and within the available budget.  Providing a 

detailed analysis of all major project systems with an emphasis on possible value 

engineering items. 

(c) Master Budgeting and Scheduling:  Providing master budgeting and scheduling services 

including the identification of anticipated project revenues and expenditures based upon 

traditional project milestones. 

(d) Detailed Construction CPM Schedule:  Producing detailed construction CPM schedule 

to be incorporated into the project documents including identification of the project critical 

path. 

(e) Preliminary and Detailed Estimates:  In concert with item c. above, providing a 

preliminary construction estimate using like kind construction costs.  Upon receipt of plans 

and specifications, providing a detailed construction estimate showing the values of all 

major components of the project. 

(f) Bidding Strategies:  Consulting with District staff regarding bidding strategies with an 

emphasis upon timing, development of alternates, and bid package scoping. 

(g) Contractor Prequalification: In concert with District staff, providing the required 

prequalification of contractors and subcontractors as required by the Public Contract Code. 

(h) Project Accounting and Management Systems:  In concert with District staff, 

developing the project accounting and budget management systems. 

(i) General Conditions Document preparation: Assisting the District with the preparation 

of Bid Documents and General Conditions documents that are appropriate for the District’s 

projects. 

(j) Project Scoping: In concert with District staff, developing a realistic project scope based 

on the District’s budget, schedule and other criteria. 
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2) Bid/Award Phase Services 

(a) Bidder Interest: Generating and encouraging bidder interest in the project and providing 

assistance with such issues as bonding, insurance (including Confirmation of Surety), 

DVBE compliance, and compliance with all wage and hour laws including contractor 

registration with the DIR. 

(b) Advertisements:  Assisting District staff with the placement of both the project legal 

advertisements and any other pre-bid advertisements. 

(c) Pre-bid Conferences:  In cooperation with District personnel, conducting pre-bid and site 

visit meetings with potential bidders. 

(d) Responses to Bidder Inquiries: Providing coordination of and, when possible, responses 

to bidder inquiries. 

(e) Plan and Addenda Distribution: Distributing all plan sets, bid packages, and addenda. 

(f) Bid Evaluation and Review: Reviewing and evaluating all bids for responsiveness and 

certify the construction bid results. 

(g) Contract Documents:  Preparing contract packages for District review.  Distributing and 

monitoring completion of these contract packages. 

(h) NOA’s and NTP’s:  Issuing Notices of Award (NOA) and Notices to Proceed (NTP) on 

behalf of the District. 

 

3) Construction Phase Services 

(a)  CPM Schedule Maintenance:  Maintaining a detailed and date specific CPM schedule.  

Continuing to update the CPM construction schedule and distributing to the appropriate 

parties. 

(b) Budget Control and Maintenance:  Preparing cumulative project budget reports updated 

regularly with the latest construction cost and soft cost data. 

(c) Storm Water Pollution Prevention Plan:  Ensuring that Storm Water Pollution 

Prevention Plan is initiated, and maintained. 

(d) Agency Interface:  Providing agency interface during construction process. 

(e) Schedule of Values:  Reviewing and reconciling each contractor’s schedule of values for 

each of the activities included in the construction schedule.  Incorporating this report into 

the project standard billing package and using it as the basis for all future progress 

payments during the construction phase. 

(f) Monthly Billing Procedures:  Generating a standard billing process and confirming 

billing information from the contractors.  Reviewing and obtaining Project Inspector and 

Architect approvals.  Forwarding monthly contractor billing packages to the District for 

review.   

(g) Conduct Preconstruction Conference:  Conducting pre-construction conference for the 

benefit of the successful contractors.  Providing information with regard to reporting 

procedures and site rules and regulations prior to the start of construction. 
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(h) Project Record Documents:  Coordinating and expediting all activities in connection with 

the contractors’ obligation to provide “as-built” documents.  Ensuring all contractor as-

builts are being maintained as the project is being completed.  Ensuring that all as-builts 

are incorporated into a single set of Project Record Documents. 

(i) Interim Housing:  Scheduling and coordinating District interim housing requirements so 

as to minimize disruption to both the construction progress and any ongoing District 

activities. 

(j) Document Control:  Establishing and implementing procedures for submittals, change 

orders, and requests for information.  Maintaining logs, files, and other necessary 

documentation. 

(k) Shop Drawings & Submittals:  Reviewing and monitoring the status of shop drawings 

and related correspondence. 

(l) Administration of the Construction Contracts: 

(a) SUPERVISION:  Managing, supervising and coordinating all construction 

activities in accordance with the Construction Documents and project schedule.  

Providing on-site management of the project as necessary.  Maintaining on a daily 

basis an onsite project log and meeting minutes.    

(b) MANAGEMENT/ ADMINISTRATION:  Ensuring that District requirements 

regarding certified payrolls, DIR registration, and subcontractor and material 

supplier releases are carried out. 

(c) CONSTRUCTION OVERSIGHT: Ensuring that the District’s projects are 

completed in accordance with the DSA’s construction oversight process including 

but not limited to the requirements and procedures set forth in the DSA’s PR 13-

01. 

(m) Change Order Review:  Establishing and implementing a change order processing 

system that provides review of scope, price, and added contract time and provide 

recommendations to the District. 

(n) Contractor Claims:  Evaluating and mitigating all claims for additional cost or time due 

to any alleged cause. 

(o) Verified Reports:  Processing and forwarding all verified reports to the Architect for 

submission to DSA. 

(p) Project Meetings:  Coordinating and attending weekly job-site progress meetings with the 

District, Architect, Inspector of Record, and Prime Contractors if and when needed. 

(q) Insurance Certificates:  Monitoring Prime Contractor insurance certificates for coverage, 

endorsements, limits, and expiration dates.  

 

4) Post Construction and Project Close-Out Services: 

(a) Relocation and move in:  Coordinating the arrival and installation of District furnished 

materials and Furniture, Fixtures, and Equipment (FF&E).  Providing coordination 

schedules for user relocation 
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(b) User Training:  Scheduling and documenting all District training sessions.  Arranging for 

supplementary information where needed.  Arranging for Manufacturers to conduct 

training for maintenance and operations staff. 

(c) Punch Lists:  Developing punch list of defective work.  Creating a punch list schedule for 

completion.  Verifying completion of all punch list items. 

(d) As-Built Documents:  Reviewing contractual requirements for As-Built Documents and 

creating procedures for collecting, evaluating all as-built documents for delivery to the 

District. 

(e) Project Closeout and Warranties:  Collecting and compiling operation and maintenance 

manuals for delivery to the District.  Collecting and compiling all contractor turn-over 

items for delivery to the District.  Collecting and compiling all warranties and guarantees 

for delivery to the District.  Processing and coordinating all post construction project 

warranty and guarantee claims 

(f) Stop Payment Notices:  Verifying contractor compliance with the requirements in the 

Construction Documents for the release of stop payment notices.  Recommending the 

appropriate retention withholdings to the District to account for unreleased stop payment 

notice claims. 

(g) OPSC/DSA Close Out:  Providing a checklist of items that must be submitted to OPSC 

and DSA for close out. 

(h) LAWA/FAA Close Out:  Providing a checklist of items that must be submitted to the 

LAWA and/or FAA as applicable for close out.  

 

This purpose of the above list of services is to identify major components of service and to indicate 

the level of participation for each activity. However the above is not a complete or exhaustive list 

of the basic construction management services that must be provided by the successful firm 

selected by the District.  Each firm is encouraged to detail all other basic services that will be 

provided to the District for the efficient and professional completion of the District’s projects for 

consideration by the Evaluation Committee. 
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EVALUATION CRITERIA: 

Submitted SOQs will be reviewed and ranked by an Evaluation Committee selected by the 
District. The District may elect to shortlist firms for interviews or recommend award on the 
basis of the submitted statements of qualifications.   

The District will evaluate all SOQs submitted and select the successful firm(s) from the contents 

of the SOQ’s, and any applicable interviews, based on the District’s selection criteria which 

includes, but not limited to, the following: 

 

 Successful experience of the firm managing K-12 public school construction projects. 

 Successful experience of the firm managing sound mitigation projects for K-12 public 

schools particularly those that were funded in whole, or in part, by LAWA and/or the FAA. 

 Demonstrated professional experience of the personnel to be assigned to the projects. 

 Quality and comparability of recently completed work. 

 Continuity and location of the firm and sub consultants. 

 Claims, arbitration and litigation history involving other school districts or community 

college districts. 

 Satisfactory references from other K-12 school districts. 

 Demonstrated ability to perform constructability reviews. 

 Demonstrated ability to perform cost estimating on K-12 public school construction 

projects and/or sound mitigation projects. 

 Demonstrated ability to perform value engineering of project plans and specifications. 

 Identification of procedures and processes that will be used by the construction manager to 

team with the District, the project architect, and the project inspector to ensure the 

completion of the District’s projects within the District’s approved schedules and budgets. 

 

Each Statement of Qualifications (SOQ) shall be presented in a bound 8-1/2 inch by 11-inch 

(vertical) format.  All SOQs shall be limited to 30 pages in length. Each responding firm shall 

submit one (1) original SOQ with wet signatures and five (5) copies of each SOQ along with a 

copy in electronic format.  All SOQs shall be submitted to the District no later than 3:00 p.m. on 

December 18, 2015 at the following address: 

 

Dr. Antonio Raymo 

Chief Business Official 

Inglewood Unified School District 

401 S. Inglewood Avenue, 2nd Floor 

Inglewood, CA 90301 

 

Clarifications or questions regarding submittals must be submitted in writing and submitted to the 

District no later than December 11, 2015.  Questions will be answered in writing and transmitted 
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to the entity asking the question by facsimile, email or regular mail as determined by the District.  

Clarifications and questions regarding this RFQ should be sent to: 

 

Dr. Antonio Raymo, Chief Business Official, Inglewood Unified School District, 401 S. 

Inglewood Avenue, Inglewood, CA 90301, araymo@inglewood.k12.ca.us   

 

NO LATE SUBMISSIONS WILL BE ACCEPTED 

PROPOSALS SUBMITTED BY FACSIMILE OR EMAIL WILL NOT BE ACCEPTED 

 
Submittals are to be placed in sealed packages with the following information clearly marked 
on the outside of each package: 

1)       Name of the firm responding. 

2)       Title: Request for Qualifications for Construction Management Services. 

Once the District receives the proposals they will remain valid for a period of at least six months. 

Schedule 

RFQ Release November 20, 2015 

Statement of Qualifications Due December 18, 2015 

Interviews; at District’s Discretion January 13 and 14, 2016 

Board Approval of Contract February 10, 2016 

 

MISCELLANEOUS INFORMATION 

1. Proposals should be typewritten, concise, straightforward, and must address each 
requirement and questions set forth above. 

2. The District has the right, and sole discretion, to reject any or all qualification packages 
without indicating the reason for such rejection and to waive any informality on any SOQ 
received. The District reserves the right, and sole discretion, to hire more than one firm, delay the 
selection process, withdraw the RFQ, cancel the project(s), or proceed with the project(s)  without  
the firm/individual.   The District does not guarantee any work on all or any specific project(s).  
The District is not committed to negotiate a contract with any firm or individual.  The District 
may select an alternative construction management firm through any other means determined to 
be in the District’s best interests. 

3. The Proposer’s qualification package, and any other supporting materials submitted to the 
District in response to this RFQ will not be returned.  Upon submission to District, proposals and 
other documents responding to this RFQ shall become the exclusive property of the District, are 
deemed matters of public record and shall be thereupon considered public records, except for 
information contained in such Proposals or other documents submitted with the Proposal deemed 
to be "Trade Secrets" (as defined in California Civil Code §3426.1), "Confidential" or 
"Proprietary." A proposer who indiscriminately marks all or most of its Proposal or other 
documents submitted with its Proposal as exempt from disclosure as a public record, whether by 
the notations of "Trade Secret/' "Confidential/ "Proprietary/' or otherwise, may render the Proposal 
non-responsive and rejected.  At such time as proposals and other documents are deemed matters 
of public record, pursuant to the above, any party shall be afforded access thereto for inspection 
and/or copying, by request made to the District in conformity with the California Access to Public 
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Records Act, California Government Code §§6250, et. seq.  Information contained in a Proposal, 
excluding proposer’s financial information, shall become public documents subject to the Public 
Records Act.  

4. This RFQ shall not obligate the District to pay any costs or incur any liability for the 
preparation or presentation of an SOQ submittal. The District shall also not be responsible for any 
costs that a responding firm may incur in preparation for or attendance at any RFQ interview.  All 
costs associated with the preparation or submission of an SOQ in response to this RFQ is solely 
the responsibility of the responding firms. 

5. In the event your firm is asked to attend an interview, it is mandatory that the proposed 
primary project contact and a principal of the firm with the authority to enter into binding 
contracts with the District attend the interview along with the proposed project team members.   

6. From the period beginning on the date of the issuance of this RFQ and ending on the date 
of the award of the contract, no person or entity submitting a proposal in response to this RFQ, 
nor any officer, employee, representative, agent, or consultant representing such a person or entity, 
shall contact through any means or engage in any discussion regarding this RFQ or subsequent 
RFP, the evaluation or selection process, or the award of the contract with any member of the 
District’s staff not mentioned above to be contacted in connection with this RFQ, the Board of 
Trustees, or members of the selection panel. Any such contact shall be grounds for: (1) the 
disqualification of the proposer; or (2) the termination of any contract awarded to any firm where 
it is later discovered that such improper contact occurred. 

7. As set forth above, the District shall review and assess all proposals to develop a list of top 

firms and shall negotiate fees with the top firm to perform Construction Management Services on 

a given project or projects.  If fee negotiations with that firm are not successful, and/or the fees 

discussed are outside the budgetary constraints for the project, the District reserves the right to 

suspend negotiations with that firm, and proceed to negotiate with another firm on the shortlist.  

All SOQ’s must provide a breakdown of the proposed fees for the Proposer’s work and discuss the 

charges, if any, applicable to additional services that may become necessary if the Project goes 

over budget.  The District reserves the right to negotiate the fee provided in any Firm’s SOQ.  

However, all Firms must provide information regarding how its fee will be calculated and a total 

proposed price for the District’s consideration. 

 

8. By submitting a response to this RFQ, the professional consultant, understands and agrees 
to enter into a standard Construction Management Agreement with the District which will contain 
the following indemnity clause: 

DUTY TO INDEMNIFY AND HOLD HARMLESS 

To the fullest extent permitted by law, and subject to the limitations of Civil Code 
§ 2782, Construction Manager agrees to indemnify, defend and hold District, its 
board members, employees, and officers harmless from liability arising out of:  

(a) Workers Compensation and Employers Liability.  Any and all claims under 
Workers’ Compensation acts and other employee benefit acts with respect to 
Construction Manager’s employees or Construction Manager’s subcontractor’s 
employees arising out of Construction Manager’s work under this Agreement;  
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(b) General Liability.  Liability for damages for (1) death or bodily injury to 
person; (2) injury to, loss or theft of property; (3) any failure or alleged failure to 
comply with any provision of law or (4) any other loss, damage or expense arising 
under either (1), (2), or (3) above, sustained by the Construction Manager or the 
District, its officers, employees, state trustee or board members, or any person, firm 
or corporation employed by the Construction Manager or the District, upon or in 
connection with the Project, except for liability resulting from the sole or active 
negligence, or willful misconduct of the District, its officers, employees, agents or 
independent Architects who are directly employed by the District.   

(c) Professional Liability.  Any loss, injury to or death of persons or damage to 
property caused by any act, neglect, default or omission of the Construction 
Manager, or any person, firm or corporation employed by the Construction 
Manager, either directly or by independent contract, including all damages due to 
loss or theft, sustained by any person, firm or corporation including the District, 
arising out of, or in any way connected with the Project, including injury or damage 
either on or off District property; but not for any loss, injury, death or damages 
caused by sole or active negligence, or willful misconduct of the District. 

DUTY TO DEFEND CLAIMS 

The Construction Manager, at Construction Manager’s own expense, cost, and risk, 
shall defend any and all claims, actions, suits, or other proceedings that may be 
brought or instituted against the District, its board members, officers, or employees, 
on account of or founded upon any of the causes, damages or injuries identified 
above and shall pay or satisfy any judgment that may be rendered against the 
District, its officers, or employees in any actions, suit or other proceedings as a 
result thereof. 

DURATION OF THE INDEMNITY CONTRACT 

The indemnity contract described herein is intended to apply during the period of 
Construction Manager’s performance under this Agreement and shall survive the 
expiration or termination of this Agreement. 

 


